
（対象工事：予定価格２５０万円超）

１　部局等別 ４　工種別
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２　方部別
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３　契約方法別 2222
2222

121121121121 241241241241
42424242 ※　予定価格２５０万円以下の工事

120120120120 件数
241241241241 合計金額（円）

平均落札率（％）

１２月平均
落札率(％)

１１月平均
落札率(％)

増減

県発注工事の入札結果集計表（平成23年度１２月分）

部局等 件数
合計金額
（円）

１２月平均
落札率(％)

１１月平均
落札率(％)

増減 工種 件数

一般土木工事 3,442,745,9853,442,745,9853,442,745,9853,442,745,985

合計金額
（円）

96.4096.4096.4096.40知事直轄 95.4495.4495.4495.44 0.960.960.960.96
総務部 95,860,80095,860,80095,860,80095,860,800 96.2796.2796.2796.27 97.4297.4297.4297.42 △ 1.15△ 1.15△ 1.15△ 1.15 舗装工事 1,333,358,2801,333,358,2801,333,358,2801,333,358,280 94.5694.5694.5694.56 94.2994.2994.2994.29 0.270.270.270.27
企画調整部 建築工事 620,849,250620,849,250620,849,250620,849,250 95.9895.9895.9895.98 96.0696.0696.0696.06 △0.08△0.08△0.08△0.08
生活環境部 10,951,50010,951,50010,951,50010,951,500 95.4295.4295.4295.42 電気設備工事 95,692,80095,692,80095,692,80095,692,800 93.7793.7793.7793.77 93.9893.9893.9893.98 △0.21△0.21△0.21△0.21
保健福祉部 14,490,00014,490,00014,490,00014,490,000 99.6199.6199.6199.61 暖冷房衛生設備工事 51,723,00051,723,00051,723,00051,723,000 93.1893.1893.1893.18 95.3195.3195.3195.31 △2.13△2.13△2.13△2.13
商工労働部 6,510,0006,510,0006,510,0006,510,000 97.4097.4097.4097.40 鋼橋上部工事 58,800,00058,800,00058,800,00058,800,000 90.4790.4790.4790.47 99.8099.8099.8099.80 △9.33△9.33△9.33△9.33
農林水産部 841,794,450841,794,450841,794,450841,794,450 95.3595.3595.3595.35 94.4194.4194.4194.41 0.940.940.940.94 ＰＣ橋上部工事 28,875,00028,875,00028,875,00028,875,000 95.9095.9095.9095.90
土木部 5,224,821,2405,224,821,2405,224,821,2405,224,821,240 95.3195.3195.3195.31 94.5794.5794.5794.57 0.740.740.740.74 しゅんせつ工事 134,400,000134,400,000134,400,000134,400,000 97.3397.3397.3397.33
企業局 24,438,75024,438,75024,438,75024,438,750 96.6896.6896.6896.68 98.6998.6998.6998.69 △ 2.01△ 2.01△ 2.01△ 2.01 塗装工事 75,870,27075,870,27075,870,27075,870,270 89.9189.9189.9189.91 90.4190.4190.4190.41 △0.50△0.50△0.50△0.50
病院局 14,742,00014,742,00014,742,00014,742,000 91.6491.6491.6491.64 88.3388.3388.3388.33 3.313.313.313.31 法面処理工事 250,285,455250,285,455250,285,455250,285,455 93.4593.4593.4593.45 91.1191.1191.1191.11 2.342.342.342.34
教育庁 376,393,500376,393,500376,393,500376,393,500 96.9996.9996.9996.99 96.7696.7696.7696.76 0.230.230.230.23 上・下水道工事 174,825,000174,825,000174,825,000174,825,000 99.3199.3199.3199.31 99.3699.3699.3699.36 △0.05△0.05△0.05△0.05
警察本部 295,453,200295,453,200295,453,200295,453,200 95.7695.7695.7695.76 95.2395.2395.2395.23 0.530.530.530.53 清掃施設工事
総計 6,905,455,4406,905,455,4406,905,455,4406,905,455,440 95.4995.4995.4995.49 94.9594.9594.9594.95 0.540.540.540.54 消雪工事

機械設備工事 308,280,000308,280,000308,280,000308,280,000 96.5196.5196.5196.51 96.2196.2196.2196.21 0.300.300.300.30
2.762.762.762.76

造園工事
通信設備工事 301,526,400301,526,400301,526,400301,526,400 94.7494.7494.7494.74 91.9891.9891.9891.98

総計 6,905,455,4406,905,455,4406,905,455,4406,905,455,440
方部 件数

合計金額
（円）

１２月平均
落札率(％)

94.6294.6294.6294.62
グラウト工事
さく井工事 28,224,00028,224,00028,224,00028,224,000

95.4995.4995.4995.49 94.9594.9594.9594.95 0.540.540.540.54
県北 488,774,055488,774,055488,774,055488,774,055 95.6995.6995.6995.69 95.1295.1295.1295.12 0.570.570.570.57

１１月平均
落札率(％)

増減

0.250.250.250.25
県南 497,398,335497,398,335497,398,335497,398,335 95.7195.7195.7195.71 93.5793.5793.5793.57 2.142.142.142.14
県中 978,936,945978,936,945978,936,945978,936,945 94.6194.6194.6194.61 94.3694.3694.3694.36

会津若松 256,634,910256,634,910256,634,910256,634,910 96.1096.1096.1096.10 93.7993.7993.7993.79 2.312.312.312.31
喜多方 332,503,395332,503,395332,503,395332,503,395 93.1093.1093.1093.10
南会津 386,861,265386,861,265386,861,265386,861,265 96.3696.3696.3696.36 96.8296.8296.8296.82 △0.46△0.46△0.46△0.46

１１月平均
落札率(％)

件数
合計金額
（円）

１２月平均
落札率(％)

５百万円未満 165,240,285165,240,285165,240,285165,240,285 96.5696.5696.5696.56 96.2496.2496.2496.24
92.0292.0292.0292.02 1.081.081.081.08

0.320.320.320.32

増減金額

相双 2,048,779,4252,048,779,4252,048,779,4252,048,779,425 96.1996.1996.1996.19 95.1695.1695.1695.16 1.031.031.031.03 １千万円未満 450,070,110450,070,110450,070,110450,070,110 94.4894.4894.4894.48 95.0795.0795.0795.07 △0.59△0.59△0.59△0.59
いわき 1,687,597,4101,687,597,4101,687,597,4101,687,597,410 96.0796.0796.0796.07 96.9096.9096.9096.90 △0.83△0.83△0.83△0.83 ３千万円未満 1,522,370,2201,522,370,2201,522,370,2201,522,370,220 95.1295.1295.1295.12 94.5994.5994.5994.59 0.530.530.530.53
複数方部 227,969,700227,969,700227,969,700227,969,700 93.9393.9393.9393.93 ５千万円未満 1.561.561.561.56
総計 6,905,455,4406,905,455,4406,905,455,4406,905,455,440 95.4995.4995.4995.49 94.9594.9594.9594.95 0.540.540.540.54 １億円未満 3.643.643.643.64

３億円未満 451,500,000451,500,000451,500,000451,500,000 96.5696.5696.5696.56

721,920,150721,920,150721,920,150721,920,150 96.0196.0196.0196.01 94.4594.4594.4594.45

２億円未満 1,400,164,5001,400,164,5001,400,164,5001,400,164,500 96.2296.2296.2296.22 96.9896.9896.9896.98 △0.76△0.76△0.76△0.76
1,394,090,1751,394,090,1751,394,090,1751,394,090,175 96.6296.6296.6296.62 92.9892.9892.9892.98

契約方法 件数
合計金額
（円）

１２月平均
落札率(％)

１１月平均
落札率(％)

増減
△1.31△1.31△1.31△1.31

１０億円未満
２３億円未満

100.00100.00100.00100.00５億円未満 800,100,000800,100,000800,100,000800,100,000 98.6998.6998.6998.69

94.9594.9594.9594.95
一般競争入札 ２３億円以上

91.3991.3991.3991.39
条件付一般競争入札 2,469,896,3402,469,896,3402,469,896,3402,469,896,340 93.6993.6993.6993.69 92.9192.9192.9192.91 0.780.780.780.78 総計 6,905,455,4406,905,455,4406,905,455,4406,905,455,440 95.4995.4995.4995.49

117,394,945117,394,945117,394,945117,394,945
随意契約 4,435,559,1004,435,559,1004,435,559,1004,435,559,100 97.3097.3097.3097.30 97.0897.0897.0897.08

0.540.540.540.54
2.282.282.282.28うち総合評価方式 1,368,475,4251,368,475,4251,368,475,4251,368,475,425 93.6793.6793.6793.67
0.220.220.220.22 78787878

総計 6,905,455,4406,905,455,4406,905,455,4406,905,455,440 95.4995.4995.4995.49 94.9594.9594.9594.95 0.540.540.540.54
96.2296.2296.2296.22

H24.1.31H24.1.31H24.1.31H24.1.31



６　ランク別 ８　格付要件別（条件付一般競争入札の場合）
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７　地域要件別（条件付一般競争入札の場合）

40404040
41414141
32323232
8888

121121121121

【【【【参考参考参考参考】】】】

件数

件数

90.8090.8090.8090.80 91.1991.1991.1991.1991.5491.5491.5491.54 91.1491.1491.1491.14 91.8991.8991.8991.89 91.2091.2091.2091.20 92.0792.0792.0792.07 90.0090.0090.0090.00平均落札率（％） 90.8390.8390.8390.83 90.9790.9790.9790.97 91.2691.2691.2691.26 90.6590.6590.6590.65 91.1191.1191.1191.11
10,143,588,73510,143,588,73510,143,588,73510,143,588,735 5,091,171,1205,091,171,1205,091,171,1205,091,171,120 1,411,975,4251,411,975,4251,411,975,4251,411,975,425 1,157,951,0251,157,951,0251,157,951,0251,157,951,025 5,386,508,3655,386,508,3655,386,508,3655,386,508,365 67,192,998,16367,192,998,16367,192,998,16367,192,998,163

163163163163 2,1762,1762,1762,176
合計金額（円） 1,440,835,5151,440,835,5151,440,835,5151,440,835,515 923,521,725923,521,725923,521,725923,521,725 6,823,472,0826,823,472,0826,823,472,0826,823,472,082 10,774,191,64510,774,191,64510,774,191,64510,774,191,645 5,773,480,7555,773,480,7555,773,480,7555,773,480,755 8,938,066,7858,938,066,7858,938,066,7858,938,066,785 9,328,234,9869,328,234,9869,328,234,9869,328,234,986

327327327327 216216216216 175175175175 204204204204 122122122122 58585858
12月 1月 2月 3月 合計

81818181 57575757 278278278278 317317317317 178178178178

93.8893.8893.8893.88

平成22年度 4月 5月 6月 7月 8月 9月 10月 11月

93.0593.0593.0593.05 94.9594.9594.9594.95 95.4995.4995.4995.49
56,258,449,02056,258,449,02056,258,449,02056,258,449,020

平均落札率（％） 93.2293.2293.2293.22 93.3193.3193.3193.31 93.4793.4793.4793.47 93.4793.4793.4793.47 94.0594.0594.0594.05 93.4393.4393.4393.43
6,732,059,9056,732,059,9056,732,059,9056,732,059,905 11,511,253,89511,511,253,89511,511,253,89511,511,253,895 13,299,293,17513,299,293,17513,299,293,17513,299,293,175 5,844,556,8555,844,556,8555,844,556,8555,844,556,855 6,905,455,4406,905,455,4406,905,455,4406,905,455,440

241241241241 2,0422,0422,0422,042
合計金額（円） 827,957,550827,957,550827,957,550827,957,550 2,518,529,8252,518,529,8252,518,529,8252,518,529,825 4,579,093,3654,579,093,3654,579,093,3654,579,093,365 4,040,249,0104,040,249,0104,040,249,0104,040,249,010

3月 合計
69696969 131131131131 189189189189 189189189189 287287287287 430430430430 285285285285 221221221221

9月 10月 11月 12月 1月 2月平成23年度 4月 5月 6月 7月 8月

総計 2,469,896,3402,469,896,3402,469,896,3402,469,896,340 93.6993.6993.6993.69 92.9192.9192.9192.91 0.780.780.780.78
全国 437,755,500437,755,500437,755,500437,755,500 93.7993.7993.7993.79 93.3493.3493.3493.34 0.450.450.450.45
県内 734,813,760734,813,760734,813,760734,813,760 90.8790.8790.8790.87 90.2690.2690.2690.26 0.610.610.610.61
隣接三管内 816,274,095816,274,095816,274,095816,274,095 94.9094.9094.9094.90 92.6792.6792.6792.67 2.232.232.232.23
管内 481,052,985481,052,985481,052,985481,052,985 94.7094.7094.7094.70 94.5494.5494.5494.54 0.160.160.160.16

増減地域要件 件数
合計金額
（円）

１２月平均落
札率(％)

１１月平均落
札率(％)

Ａ・Ｂ・Ｃ
Ａ・Ｂグラウト工事 グラウト工事
A

94.6294.6294.6294.62
Ａ・Ｂ・Ｃ
Ａ・Ｂ 28,224,00028,224,00028,224,00028,224,000さく井工事

28,224,00028,224,00028,224,00028,224,000 94.6294.6294.6294.62
さく井工事

A
Ａ・Ｂ・Ｃ

A

Ａ・Ｂ造園工事 造園工事

1.241.241.241.24
92.6292.6292.6292.62 Ａ・Ｂ・Ｃ 91.6991.6991.6991.69

93.0293.0293.0293.02 1.861.861.861.86
92.0892.0892.0892.08 Ａ・Ｂ 13,101,90013,101,90013,101,90013,101,900 93.3293.3293.3293.32 92.0892.0892.0892.08通信設備工事

301,526,400301,526,400301,526,400301,526,400 94.7494.7494.7494.74 91.8691.8691.8691.86 2.882.882.882.88
通信設備工事

A 272,674,500272,674,500272,674,500272,674,500 94.8894.8894.8894.88

92.9792.9792.9792.97 3.993.993.993.99
Ａ・Ｂ・Ｃ 3,255,0003,255,0003,255,0003,255,000 97.4897.4897.4897.48

90.4790.4790.4790.47 90.5490.5490.5490.54 △0.07△0.07△0.07△0.07
98.9998.9998.9998.99 Ａ・Ｂ 10,080,00010,080,00010,080,00010,080,000 96.9696.9696.9696.96機械設備工事

308,280,000308,280,000308,280,000308,280,000 96.5196.5196.5196.51 95.8695.8695.8695.86 0.650.650.650.65
機械設備工事

A 106,050,000106,050,000106,050,000106,050,000
Ａ・Ｂ・Ｃ
Ａ・Ｂ消雪工事 消雪工事
A

Ａ・Ｂ・Ｃ

A

Ａ・Ｂ清掃施設工事 清掃施設工事

A・B・C・D
Ａ・Ｂ・Ｃ
Ａ・Ｂ 72,450,00072,450,00072,450,00072,450,000 99.2899.2899.2899.28

89.5389.5389.5389.53 0.780.780.780.78

上・下水道工事

174,825,000174,825,000174,825,000174,825,000 99.3199.3199.3199.31 99.3699.3699.3699.36 △0.05△0.05△0.05△0.05

上・下水道工事

A

89.2789.2789.2789.27 89.9889.9889.9889.98 △0.71△0.71△0.71△0.71
Ａ・Ｂ・Ｃ 14,058,45014,058,45014,058,45014,058,450 90.3190.3190.3190.31

41,463,45041,463,45041,463,45041,463,450 87.5987.5987.5987.59 87.7287.7287.7287.72 △0.13△0.13△0.13△0.13
79,259,35579,259,35579,259,35579,259,355 94.4394.4394.4394.43 Ａ・Ｂ 35,111,05535,111,05535,111,05535,111,055

88.6488.6488.6488.64 90.3690.3690.3690.36 △1.72△1.72△1.72△1.72

法面処理工事
171,026,100171,026,100171,026,100171,026,100 93.2393.2393.2393.23 91.1191.1191.1191.11 2.122.122.122.12

法面処理工事
A

21,430,92021,430,92021,430,92021,430,920 93.6693.6693.6693.66 90.4790.4790.4790.47 3.193.193.193.19
Ａ・Ｂ・Ｃ 24,776,85024,776,85024,776,85024,776,850

A 29,662,50029,662,50029,662,50029,662,500 87.4987.4987.4987.49
91.0591.0591.0591.05 Ａ・Ｂ塗装工事

75,870,27075,870,27075,870,27075,870,270 89.9189.9189.9189.91 89.7889.7889.7889.78 0.130.130.130.13
塗装工事

Ａ・Ｂ・Ｃ
Ａ・Ｂしゅんせつ工事

134,400,000134,400,000134,400,000134,400,000 97.3397.3397.3397.33
しゅんせつ工事

A
Ａ・Ｂ・Ｃ
Ａ・ＢPC橋上部工事

28,875,00028,875,00028,875,00028,875,000 95.9095.9095.9095.90
PC橋上部工事

A

90.1490.1490.1490.14
Ａ・Ｂ・Ｃ
Ａ・Ｂ 22,050,00022,050,00022,050,00022,050,000

91.7291.7291.7291.72 99.9799.9799.9799.97 △8.25△8.25△8.25△8.25

鋼橋上部工事
58,800,00058,800,00058,800,00058,800,000 90.4790.4790.4790.47 99.8099.8099.8099.80 △9.33△9.33△9.33△9.33

鋼橋上部工事
A

7,234,5007,234,5007,234,5007,234,500 92.8592.8592.8592.85 95.1995.1995.1995.19 △2.34△2.34△2.34△2.34
Ａ・Ｂ・Ｃ 6,520,5006,520,5006,520,5006,520,500

A 32,718,00032,718,00032,718,00032,718,000 94.0994.0994.0994.09
Ａ・Ｂ暖冷房衛生設備工事

51,723,00051,723,00051,723,00051,723,000 93.1893.1893.1893.18 95.3195.3195.3195.31 △2.13△2.13△2.13△2.13
暖冷房衛生設備工事

△0.13△0.13△0.13△0.13
Ａ・Ｂ・Ｃ 7,864,5007,864,5007,864,5007,864,500 98.8998.8998.8998.89 99.2399.2399.2399.23 △0.34△0.34△0.34△0.34

92.3792.3792.3792.37 0.410.410.410.41
99.2399.2399.2399.23 Ａ・Ｂ 22,391,25022,391,25022,391,25022,391,250 92.8192.8192.8192.81 92.9492.9492.9492.94

△0.66△0.66△0.66△0.66

電気設備工事
95,692,80095,692,80095,692,80095,692,800 93.7793.7793.7793.77 93.5893.5893.5893.58 0.190.190.190.19

電気設備工事
A 55,623,75055,623,75055,623,75055,623,750 92.7892.7892.7892.78

98.6698.6698.6698.66 △1.22△1.22△1.22△1.22
98.8098.8098.8098.80 A・B・C・D 12,138,00012,138,00012,138,00012,138,000 98.2798.2798.2798.27 98.9398.9398.9398.93

94.5594.5594.5594.55 93.5093.5093.5093.50 1.051.051.051.05
7,287,0007,287,0007,287,0007,287,000 92.8192.8192.8192.81 A・B・C 24,202,50024,202,50024,202,50024,202,500 97.4497.4497.4497.44

80,850,00080,850,00080,850,00080,850,000 90.8990.8990.8990.89
95.8995.8995.8995.89 A・B 247,878,750247,878,750247,878,750247,878,750

95.9195.9195.9195.91 98.0798.0798.0798.07 △2.16△2.16△2.16△2.16

建築工事

613,562,250613,562,250613,562,250613,562,250 96.0996.0996.0996.09 95.8495.8495.8495.84 0.250.250.250.25

建築工事

A

96,799,39596,799,39596,799,39596,799,395 93.0993.0993.0993.09 90.0290.0290.0290.02 3.073.073.073.07
4,357,5004,357,5004,357,5004,357,500 92.0192.0192.0192.01 Ａ・Ｂ・Ｃ 7,402,5007,402,5007,402,5007,402,500

Ａ 269,876,385269,876,385269,876,385269,876,385 87.7887.7887.7887.78 86.9286.9286.9286.92 0.860.860.860.86
56,368,51556,368,51556,368,51556,368,515 94.5794.5794.5794.57 95.7395.7395.7395.73 △1.16△1.16△1.16△1.16 A・B舗装工事

1,272,632,2651,272,632,2651,272,632,2651,272,632,265 94.6594.6594.6594.65 93.7793.7793.7793.77 0.880.880.880.88
舗装工事

Ｂ・Ｃ・Ｄ 140,474,250140,474,250140,474,250140,474,250 94.7594.7594.7594.75 94.1094.1094.1094.10 0.650.650.650.65

94.7094.7094.7094.70 △0.48△0.48△0.48△0.48
26,203,80026,203,80026,203,80026,203,800 94.8594.8594.8594.85 92.7792.7792.7792.77 2.082.082.082.08 Ａ・Ｂ・Ｃ・Ｄ 5,092,5005,092,5005,092,5005,092,500 92.4392.4392.4392.43
13,699,98013,699,98013,699,98013,699,980 96.8196.8196.8196.81 93.4093.4093.4093.40 3.413.413.413.41 Ａ・Ｂ・Ｃ 332,703,735332,703,735332,703,735332,703,735

92.0892.0892.0892.08 3.773.773.773.77573,164,970573,164,970573,164,970573,164,970 95.8895.8895.8895.88 95.6595.6595.6595.65 0.230.230.230.23 Ａ・Ｂ 425,737,200425,737,200425,737,200425,737,200
一般土木工事

Ａ

94.2294.2294.2294.22

件数
合計金額
（円）

１２月平均落
札率(％)

１１月平均落
札率(％)

増減

91.7891.7891.7891.78
95.8595.8595.8595.85

一般土木工事

2,829,677,2352,829,677,2352,829,677,2352,829,677,235 96.9296.9296.9296.92 95.4895.4895.4895.48 1.441.441.441.44

工種・ランク 件数
合計金額
（円）

１２月平均落
札率(％)

１１月平均落
札率(％)

増減 工種・格付要件


