
（対象工事：予定価格２５０万円超）

１　部局等別 ４　工種別
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116116116116 ※　予定価格２５０万円以下の工事
101101101101 件数
285285285285 合計金額（円）

平均落札率（％）

合計金額
（円）

１０月平均
落札率(％)

９月平均落
札率(％)

増減

県発注工事の入札結果集計表（平成23年度１０月分） H23.11.30H23.11.30H23.11.30H23.11.30

部局等 件数
合計金額
（円）

１０月平均
落札率(％)

９月平均落
札率(％)

増減 工種 件数

一般土木工事 5,975,736,3755,975,736,3755,975,736,3755,975,736,375 93.5193.5193.5193.51知事直轄 93.8893.8893.8893.88 △0.37△0.37△0.37△0.37
総務部 26,533,50026,533,50026,533,50026,533,500 92.3092.3092.3092.30 96.4596.4596.4596.45 △ 4.15△ 4.15△ 4.15△ 4.15 舗装工事 1,442,975,8351,442,975,8351,442,975,8351,442,975,835 92.6192.6192.6192.61 92.7792.7792.7792.77 △0.16△0.16△0.16△0.16
企画調整部 建築工事 429,691,500429,691,500429,691,500429,691,500 94.8694.8694.8694.86 95.3595.3595.3595.35 △0.49△0.49△0.49△0.49
生活環境部 98.2398.2398.2398.23 電気設備工事 272,139,000272,139,000272,139,000272,139,000 93.1893.1893.1893.18 92.5692.5692.5692.56 0.620.620.620.62
保健福祉部 暖冷房衛生設備工事 163,044,000163,044,000163,044,000163,044,000 96.1996.1996.1996.19 95.5195.5195.5195.51 0.680.680.680.68
商工労働部 鋼橋上部工事 1,408,869,0001,408,869,0001,408,869,0001,408,869,000 87.6787.6787.6787.67 88.9688.9688.9688.96 △1.29△1.29△1.29△1.29
農林水産部 706,919,325706,919,325706,919,325706,919,325 93.3393.3393.3393.33 92.5792.5792.5792.57 0.760.760.760.76 ＰＣ橋上部工事 61,320,00061,320,00061,320,00061,320,000 88.4588.4588.4588.45 87.9387.9387.9387.93 0.520.520.520.52
土木部 11,682,455,40011,682,455,40011,682,455,40011,682,455,400 92.8392.8392.8392.83 93.4393.4393.4393.43 △ 0.60△ 0.60△ 0.60△ 0.60 しゅんせつ工事
企業局 718,567,500718,567,500718,567,500718,567,500 97.5297.5297.5297.52 93.0093.0093.0093.00 4.524.524.524.52 塗装工事 101,676,540101,676,540101,676,540101,676,540 89.9389.9389.9389.93 90.4790.4790.4790.47 △0.54△0.54△0.54△0.54
病院局 法面処理工事 244,078,275244,078,275244,078,275244,078,275 90.6390.6390.6390.63 90.2290.2290.2290.22 0.410.410.410.41
教育庁 35,331,45035,331,45035,331,45035,331,450 98.2098.2098.2098.20 96.6596.6596.6596.65 1.551.551.551.55 上・下水道工事 1,268,820,0001,268,820,0001,268,820,0001,268,820,000 95.4095.4095.4095.40 99.2099.2099.2099.20 △3.80△3.80△3.80△3.80
警察本部 129,486,000129,486,000129,486,000129,486,000 93.2093.2093.2093.20 93.2993.2993.2993.29 △ 0.09△ 0.09△ 0.09△ 0.09 清掃施設工事
総計 13,299,293,17513,299,293,17513,299,293,17513,299,293,175 93.0593.0593.0593.05 93.4393.4393.4393.43 △ 0.38△ 0.38△ 0.38△ 0.38 消雪工事 129,948,000129,948,000129,948,000129,948,000 98.0598.0598.0598.05 94.3194.3194.3194.31 3.743.743.743.74

機械設備工事 1,683,524,8501,683,524,8501,683,524,8501,683,524,850 93.2493.2493.2493.24 94.9894.9894.9894.98 △1.74△1.74△1.74△1.74
△0.10△0.10△0.10△0.10

造園工事
通信設備工事 117,469,800117,469,800117,469,800117,469,800 94.0794.0794.0794.07 94.1794.1794.1794.17

総計 13,299,293,17513,299,293,17513,299,293,17513,299,293,175
方部 件数

合計金額
（円）

１０月平均
落札率(％)

94.3194.3194.3194.31
グラウト工事
さく井工事

93.0593.0593.0593.05 93.4393.4393.4393.43 △0.38△0.38△0.38△0.38
県北 1,887,020,6251,887,020,6251,887,020,6251,887,020,625 92.5892.5892.5892.58 93.5193.5193.5193.51 △0.93△0.93△0.93△0.93

９月平均落
札率(％)

増減

△2.09△2.09△2.09△2.09
県南 628,297,950628,297,950628,297,950628,297,950 90.2290.2290.2290.22 92.5992.5992.5992.59 △2.37△2.37△2.37△2.37
県中 1,555,268,0851,555,268,0851,555,268,0851,555,268,085 92.0992.0992.0992.09 94.1894.1894.1894.18

会津若松 2,337,342,5252,337,342,5252,337,342,5252,337,342,525 91.8191.8191.8191.81 91.2391.2391.2391.23 0.580.580.580.58
喜多方 471,259,425471,259,425471,259,425471,259,425 90.6590.6590.6590.65
南会津 1,658,844,8101,658,844,8101,658,844,8101,658,844,810 94.8394.8394.8394.83 94.4694.4694.4694.46 0.370.370.370.37

９月平均落
札率(％)

件数
合計金額
（円）

１０月平均
落札率(％)

５百万円未満 91,295,82091,295,82091,295,82091,295,820 94.6994.6994.6994.69 94.8994.8994.8994.89
90.7690.7690.7690.76 △0.11△0.11△0.11△0.11

△0.20△0.20△0.20△0.20

増減金額

相双 281,755,530281,755,530281,755,530281,755,530 94.2994.2994.2994.29 96.4796.4796.4796.47 △2.18△2.18△2.18△2.18 １千万円未満 448,671,090448,671,090448,671,090448,671,090 93.5993.5993.5993.59 94.5294.5294.5294.52 △0.93△0.93△0.93△0.93
いわき 4,479,504,2254,479,504,2254,479,504,2254,479,504,225 95.0495.0495.0495.04 94.1794.1794.1794.17 0.870.870.870.87 ３千万円未満 1,992,823,1401,992,823,1401,992,823,1401,992,823,140 92.5792.5792.5792.57 93.2093.2093.2093.20 △0.63△0.63△0.63△0.63
複数方部 95.5595.5595.5595.55 ５千万円未満 1.541.541.541.54
総計 13,299,293,17513,299,293,17513,299,293,17513,299,293,175 93.0593.0593.0593.05 93.4393.4393.4393.43 △0.38△0.38△0.38△0.38 １億円未満 0.080.080.080.08

３億円未満 470,400,000470,400,000470,400,000470,400,000 93.3793.3793.3793.37 85.8585.8585.8585.85

1,598,334,2551,598,334,2551,598,334,2551,598,334,255 94.4294.4294.4294.42 92.8892.8892.8892.88

２億円未満 2,087,880,0602,087,880,0602,087,880,0602,087,880,060 90.1690.1690.1690.16 91.2191.2191.2191.21 △1.05△1.05△1.05△1.05
1,367,049,8101,367,049,8101,367,049,8101,367,049,810 92.4492.4492.4492.44 92.3692.3692.3692.36

7.527.527.527.52

契約方法 件数
合計金額
（円）

１０月平均
落札率(％)

９月平均落
札率(％)

増減
1.051.051.051.05

１０億円未満 3,257,289,0003,257,289,0003,257,289,0003,257,289,000 92.1392.1392.1392.13
２３億円未満 1,576,050,0001,576,050,0001,576,050,0001,576,050,000 85.2685.2685.2685.26

85.5985.5985.5985.59５億円未満 409,500,000409,500,000409,500,000409,500,000 86.6486.6486.6486.64

93.4393.4393.4393.43
一般競争入札 ２３億円以上

91.1391.1391.1391.13
条件付一般競争入札 8,507,970,4508,507,970,4508,507,970,4508,507,970,450 91.4491.4491.4491.44 91.3891.3891.3891.38 0.060.060.060.06 総計 13,299,293,17513,299,293,17513,299,293,17513,299,293,175 93.0593.0593.0593.05

74,647,44574,647,44574,647,44574,647,445
随意契約 4,791,322,7254,791,322,7254,791,322,7254,791,322,725 96.0796.0796.0796.07 95.6195.6195.6195.61

△0.38△0.38△0.38△0.38
△0.14△0.14△0.14△0.14うち総合評価方式 7,777,006,9657,777,006,9657,777,006,9657,777,006,965 90.9990.9990.9990.99

0.460.460.460.46 41414141
総計 13,299,293,17513,299,293,17513,299,293,17513,299,293,175 93.0593.0593.0593.05 93.4393.4393.4393.43 △0.38△0.38△0.38△0.38

96.8996.8996.8996.89



６　ランク別 ８　格付要件別（条件付一般競争入札の場合）
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７　地域要件別（条件付一般競争入札の場合）

53535353
65656565
51515151
15151515
184184184184

【【【【参考参考参考参考】】】】

件数

件数

90.8090.8090.8090.80 91.1991.1991.1991.1991.5491.5491.5491.54 91.1491.1491.1491.14 91.8991.8991.8991.89 91.2091.2091.2091.20 92.0792.0792.0792.07 90.0090.0090.0090.00平均落札率（％） 90.8390.8390.8390.83 90.9790.9790.9790.97 91.2691.2691.2691.26 90.6590.6590.6590.65 91.1191.1191.1191.11
10,143,588,73510,143,588,73510,143,588,73510,143,588,735 5,091,171,1205,091,171,1205,091,171,1205,091,171,120 1,411,975,4251,411,975,4251,411,975,4251,411,975,425 1,157,951,0251,157,951,0251,157,951,0251,157,951,025 5,386,508,3655,386,508,3655,386,508,3655,386,508,365 67,192,998,16367,192,998,16367,192,998,16367,192,998,163

163163163163 2,1762,1762,1762,176
合計金額（円） 1,440,835,5151,440,835,5151,440,835,5151,440,835,515 923,521,725923,521,725923,521,725923,521,725 6,823,472,0826,823,472,0826,823,472,0826,823,472,082 10,774,191,64510,774,191,64510,774,191,64510,774,191,645 5,773,480,7555,773,480,7555,773,480,7555,773,480,755 8,938,066,7858,938,066,7858,938,066,7858,938,066,785 9,328,234,9869,328,234,9869,328,234,9869,328,234,986

327327327327 216216216216 175175175175 204204204204 122122122122 58585858
12月 1月 2月 3月 合計

81818181 57575757 278278278278 317317317317 178178178178

93.4793.4793.4793.47

平成22年度 4月 5月 6月 7月 8月 9月 10月 11月

93.0593.0593.0593.05
43,508,436,72543,508,436,72543,508,436,72543,508,436,725

平均落札率（％） 93.2293.2293.2293.22 93.3193.3193.3193.31 93.4793.4793.4793.47 93.4793.4793.4793.47 94.0594.0594.0594.05 93.4393.4393.4393.43
6,732,059,9056,732,059,9056,732,059,9056,732,059,905 11,511,253,89511,511,253,89511,511,253,89511,511,253,895 13,299,293,17513,299,293,17513,299,293,17513,299,293,175

1,5801,5801,5801,580
合計金額（円） 827,957,550827,957,550827,957,550827,957,550 2,518,529,8252,518,529,8252,518,529,8252,518,529,825 4,579,093,3654,579,093,3654,579,093,3654,579,093,365 4,040,249,0104,040,249,0104,040,249,0104,040,249,010

3月 合計
69696969 131131131131 189189189189 189189189189 287287287287 430430430430 285285285285

9月 10月 11月 12月 1月 2月平成23年度 4月 5月 6月 7月 8月

総計 8,507,970,4508,507,970,4508,507,970,4508,507,970,450 91.4491.4491.4491.44 91.3891.3891.3891.38 0.060.060.060.06
全国 1,204,699,6501,204,699,6501,204,699,6501,204,699,650 91.3491.3491.3491.34 91.9391.9391.9391.93 △0.59△0.59△0.59△0.59
県内 5,002,911,4805,002,911,4805,002,911,4805,002,911,480 91.3691.3691.3691.36 91.0291.0291.0291.02 0.340.340.340.34
隣接三管内 1,590,096,6901,590,096,6901,590,096,6901,590,096,690 90.7390.7390.7390.73 91.1391.1391.1391.13 △0.40△0.40△0.40△0.40
管内 710,262,630710,262,630710,262,630710,262,630 92.4192.4192.4192.41 91.8891.8891.8891.88 0.530.530.530.53

増減地域要件 件数
合計金額
（円）

１０月平均落
札率(％)

９月平均落札
率(％)

Ａ・Ｂ・Ｃ
Ａ・Ｂ

92.4092.4092.4092.40

グラウト工事 グラウト工事
A

96.2296.2296.2296.22
Ａ・Ｂ・Ｃ
Ａ・Ｂさく井工事

94.3194.3194.3194.31
さく井工事

A
Ａ・Ｂ・Ｃ

A

Ａ・Ｂ造園工事 造園工事

88.8588.8588.8588.85 Ａ・Ｂ・Ｃ 8,847,3008,847,3008,847,3008,847,300 96.1896.1896.1896.18 88.8588.8588.8588.85 7.337.337.337.33
8,872,5008,872,5008,872,5008,872,500 88.6388.6388.6388.63 Ａ・Ｂ 8,872,5008,872,5008,872,5008,872,500 88.6388.6388.6388.63通信設備工事

108,597,300108,597,300108,597,300108,597,300 95.8895.8895.8895.88 99.4999.4999.4999.49 △3.61△3.61△3.61△3.61
通信設備工事

A 99,750,00099,750,00099,750,00099,750,000 95.2895.2895.2895.28

92.0992.0992.0992.09
7,745,8507,745,8507,745,8507,745,850 97.7397.7397.7397.73 Ａ・Ｂ・Ｃ 7,745,8507,745,8507,745,8507,745,850 97.7397.7397.7397.73

84.2384.2384.2384.23
87.6387.6387.6387.63 Ａ・Ｂ

93.3293.3293.3293.32 3.243.243.243.24

機械設備工事
1,675,779,0001,675,779,0001,675,779,0001,675,779,000 92.1192.1192.1192.11 95.9095.9095.9095.90 △3.79△3.79△3.79△3.79

機械設備工事
A 163,695,000163,695,000163,695,000163,695,000

97.9697.9697.9697.96 95.2395.2395.2395.23 2.732.732.732.73
Ａ・Ｂ・Ｃ 8,400,0008,400,0008,400,0008,400,000 96.5696.5696.5696.56
Ａ・Ｂ 17,178,00017,178,00017,178,00017,178,000消雪工事

129,948,000129,948,000129,948,000129,948,000 98.0598.0598.0598.05 94.3194.3194.3194.31 3.743.743.743.74
消雪工事

A
Ａ・Ｂ・Ｃ

A

Ａ・Ｂ清掃施設工事 清掃施設工事

A・B・C・D
Ａ・Ｂ・Ｃ

87.2687.2687.2687.26
99.8699.8699.8699.86 Ａ・Ｂ

91.3591.3591.3591.35

上・下水道工事

1,268,820,0001,268,820,0001,268,820,0001,268,820,000 95.4095.4095.4095.40 98.5598.5598.5598.55 △3.15△3.15△3.15△3.15

上・下水道工事

A 1,160,460,0001,160,460,0001,160,460,0001,160,460,000

90.6890.6890.6890.68 90.1290.1290.1290.12 0.560.560.560.56
Ａ・Ｂ・Ｃ

142,477,650142,477,650142,477,650142,477,650 90.5590.5590.5590.55 86.7386.7386.7386.73 3.823.823.823.82
20,702,32520,702,32520,702,32520,702,325 93.3193.3193.3193.31 Ａ・Ｂ 101,600,625101,600,625101,600,625101,600,625

90.2490.2490.2490.24 89.1389.1389.1389.13 1.111.111.111.11

法面処理工事
223,375,950223,375,950223,375,950223,375,950 90.0490.0490.0490.04 90.2290.2290.2290.22 △0.18△0.18△0.18△0.18

法面処理工事
A

61,320,00061,320,00061,320,00061,320,000 89.2189.2189.2189.21 89.2589.2589.2589.25 △0.04△0.04△0.04△0.04
Ａ・Ｂ・Ｃ 40,356,54040,356,54040,356,54040,356,540

A 86.7886.7886.7886.78
99.2899.2899.2899.28 Ａ・Ｂ塗装工事

101,676,540101,676,540101,676,540101,676,540 89.9389.9389.9389.93 88.7188.7188.7188.71 1.221.221.221.22
塗装工事

Ａ・Ｂ・Ｃ
Ａ・Ｂしゅんせつ工事 しゅんせつ工事
A

Ａ・Ｂ・Ｃ

88.4588.4588.4588.45 87.9387.9387.9387.93 0.520.520.520.52
87.5887.5887.5887.58 Ａ・ＢPC橋上部工事

61,320,00061,320,00061,320,00061,320,000 88.4588.4588.4588.45 88.2888.2888.2888.28 0.170.170.170.17
PC橋上部工事

A 61,320,00061,320,00061,320,00061,320,000

87.7187.7187.7187.71
Ａ・Ｂ・Ｃ

715,680,000715,680,000715,680,000715,680,000 87.0587.0587.0587.05
87.7187.7187.7187.71 Ａ・Ｂ

90.9390.9390.9390.93

鋼橋上部工事
1,408,869,0001,408,869,0001,408,869,0001,408,869,000 87.6787.6787.6787.67 89.8089.8089.8089.80 △2.13△2.13△2.13△2.13

鋼橋上部工事
A

8,400,0008,400,0008,400,0008,400,000 96.1096.1096.1096.10 94.3494.3494.3494.34 1.761.761.761.76
98.3798.3798.3798.37 Ａ・Ｂ・Ｃ

A 74,140,50074,140,50074,140,50074,140,500 94.0894.0894.0894.08 94.9994.9994.9994.99 △0.91△0.91△0.91△0.91
92.0192.0192.0192.01 Ａ・Ｂ暖冷房衛生設備工事

163,044,000163,044,000163,044,000163,044,000 96.1996.1996.1996.19 95.5795.5795.5795.57 0.620.620.620.62
暖冷房衛生設備工事

1.091.091.091.09
Ａ・Ｂ・Ｃ

92.8192.8192.8192.81 1.551.551.551.55
Ａ・Ｂ 7,791,0007,791,0007,791,0007,791,000 92.7892.7892.7892.78 91.6991.6991.6991.69電気設備工事

272,139,000272,139,000272,139,000272,139,000 93.1893.1893.1893.18 92.5692.5692.5692.56 0.620.620.620.62
電気設備工事

A 195,825,000195,825,000195,825,000195,825,000 94.3694.3694.3694.36

93.0493.0493.0493.04 △1.51△1.51△1.51△1.51
A・B・C・D 3,148,9503,148,9503,148,9503,148,950 96.5896.5896.5896.58

94.1594.1594.1594.15 93.7593.7593.7593.75 0.400.400.400.40
99.6199.6199.6199.61 A・B・C 6,247,5006,247,5006,247,5006,247,500 91.5391.5391.5391.53

205,957,500205,957,500205,957,500205,957,500 92.4792.4792.4792.47 94.8794.8794.8794.87 △2.40△2.40△2.40△2.40
52,092,60052,092,60052,092,60052,092,600 94.5994.5994.5994.59 91.0191.0191.0191.01 3.583.583.583.58 A・B 124,037,550124,037,550124,037,550124,037,550

89.9489.9489.9489.94 91.7791.7791.7791.77 △1.83△1.83△1.83△1.83

建築工事

377,598,900377,598,900377,598,900377,598,900 95.0095.0095.0095.00 95.7095.7095.7095.70 △0.70△0.70△0.70△0.70

建築工事

A

430,884,300430,884,300430,884,300430,884,300 89.8989.8989.8989.89 89.2189.2189.2189.21 0.680.680.680.68
2,646,0002,646,0002,646,0002,646,000 99.6099.6099.6099.60 97.2897.2897.2897.28 2.322.322.322.32 Ａ・Ｂ・Ｃ 6,567,6456,567,6456,567,6456,567,645

Ａ 151,716,915151,716,915151,716,915151,716,915 89.9789.9789.9789.97 90.2590.2590.2590.25 △0.28△0.28△0.28△0.28
110,422,515110,422,515110,422,515110,422,515 94.5594.5594.5594.55 95.0995.0995.0995.09 △0.54△0.54△0.54△0.54 A・B舗装工事
1,329,907,3201,329,907,3201,329,907,3201,329,907,320 92.0992.0992.0992.09 91.7791.7791.7791.77 0.320.320.320.32

舗装工事

Ｂ・Ｃ・Ｄ 136,360,455136,360,455136,360,455136,360,455 93.0793.0793.0793.07 91.9891.9891.9891.98 1.091.091.091.09

91.8391.8391.8391.83 0.060.060.060.06
33,287,10033,287,10033,287,10033,287,100 93.7293.7293.7293.72 94.2394.2394.2394.23 △0.51△0.51△0.51△0.51 Ａ・Ｂ・Ｃ・Ｄ

52,759,35052,759,35052,759,35052,759,350 91.6291.6291.6291.62 95.8995.8995.8995.89 △4.27△4.27△4.27△4.27 Ａ・Ｂ・Ｃ 601,255,725601,255,725601,255,725601,255,725
814,356,795814,356,795814,356,795814,356,795 94.2894.2894.2894.28 93.7193.7193.7193.71 0.570.570.570.57 Ａ・Ｂ 1,104,243,9451,104,243,9451,104,243,9451,104,243,945

一般土木工事

Ａ 2,853,690,0002,853,690,0002,853,690,0002,853,690,000 92.2492.2492.2492.24 90.5290.5290.5290.52 1.721.721.721.72
91.6891.6891.6891.68 91.5691.5691.5691.56 0.120.120.120.12
91.8991.8991.8991.89

件数
合計金額
（円）

１０月平均落
札率(％)

９月平均落札
率(％)

増減

一般土木工事

5,075,333,1305,075,333,1305,075,333,1305,075,333,130 93.1593.1593.1593.15 93.8693.8693.8693.86 △0.71△0.71△0.71△0.71

工種・ランク 件数
合計金額
（円）

１０月平均落
札率(％)

９月平均落札
率(％)

増減 工種・格付要件


